FURNISHING BORROW TYPE "C" FOR PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER 001 CONTRACT ID T200507105.01 COUNTIES NEW CASTLE
LETTING DATE 09/16/10 DISTRICT N2
STATE/FEDERAL AID NO: EBRN-N243(2) CONTRACT TIME : 166 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) EBRN-N243 (2)
BR 1-100 on N243, Old Kennett Road, West of Centerville
SET-ASIDE
VENDOR RANKING Contract was awarded on 10/13/10 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 863,200.02 128.3416% 100.0000%
1 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 672,580.19 100.0000% 77.9171%
2 TECHNIVATE, ., 1020 BROAD RUN ROAD, LANDENBERG, PA, 19350 $ 815,243.55 121.2114% 94.4443%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 832,080.88 123.7147% 96.3949%
4 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 852,649.80 126.7730% 98.7778%
5 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 866,350.08 128.8099% 100.3649%
6 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 916, 764.25 136.3056% 106.2053%
7 EASTERN STATES CONST SERVICE INC, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804 $ 968,477.15 143.9943% 112.1961%
8 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 976,368.53 145.1676% 113.1103%
9 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 1,073,501.90 159.6095% 124.3631%
I( 0o ) I( 1 I( 2
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | TECHNIVATE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001  BRIDGE 1-100
| | |
0010 201000 LUMP | 50000.00000 50000.00] 13000.00000 13000.00] 20800.00000 20800.00
CLEARING AND GRUBBING | | |
0020 202000 2000.000 cCY | 14.90886 29817.72| 12.00000 24000.00] 12.50000 25000.00
EXCAVATION AND EMBANKMENT | | |
0030 203000 80.000 cCY | 22.78719 1822.98| 22.00000 1760.00] 24.00000 1920.00
CHANNEL EXCAVATION | |
0040 206500 10.000 cCY | 150.00000 1500.00] 150.00000 1500.00] 150.00000 1500.00
ROCK EXCAVATION FOR STRUCTURES AND | |
TRENCHES | | |
0050 207000 375.000 CY | 29.79120 11171.70] 30.00000 11250.00] 29.00000 10875.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0060 209001 2800.000 cCY | 17.60684 49299.15] 20.00000 56000.00] 19.00000 53200.00
BORROW, TYPE A | |
0070 209002 1300.000 cCY | 19.81535 25759.96 | 20.00000 26000.00]| 25.00000 32500.00
BORROW, TYPE B | | |
0080 210000 700.000 CY | 11.49435 8046.05] 20.00000 14000.00] 14.00000 9800.00
| | |
| | |

UTILITY TRENCH, AND STRUCTURE BACKFILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/13/10
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | TECHNIVATE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 210002 35.000 CY | 18.71252 654.94| 20.00000 700.00] 19.00000 665.00
FURNISHING BORROW TYPE "B" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 17500.00000 17500.00 | 10000.00000 10000.00| 16000.00000 16000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 1000.000 CY | 10.04363 10043.63] 12.00000 12000.00| 18.75000 18750.00
UNDERCUT EXCAVATION | | |
0120 250000 5.000 CY | 41.07006 205.35] 10.00000 50.00] 57.50000 287.50
SEDIMENT REMOVAL | |
0130 251000 1100.000 LF | 2.50431 2754.74] 2.00000 2200.00] 2.70000 2970.00
SILT FENCE | | |
0140 263001 1.000 EACH | 1009.05173 1009.05] 100.00000 100.00]| 2600.00000 2600.00
SUMP PIT, TYPE 2 | |
0150 265500 LUMP | 20000.00000 20000.00] 10000.00000 10000.00| 29200.00000 29200.00
STREAM DIVERSION | |
0160 268000 40.000 TON | 51.39205 2055.68] 20.00000 800.00]| 30.00000 1200.00
STABILIZED CONSTRUCTION ENTRANCE | |
0170 270500 1.000 EACH | 273.32899 273.33] 300.00000 300.00] 105.00000 105.00
DEWATERING BAG | |
0180 302007 880.000 CY | 61.13653 53800.15] 35.50000 31240.00] 38.00000 33440.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0190 302011 100.000 TON | 50.47838 5047.84] 26.00000 2600.00] 55.50000 5550.00
DELAWARE NO. 3 STONE | | |
0200 401645 350.000 TON | 118.93885 41628.60 | 85.00000 29750.00] 80.00000 28000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0210 401648 525.000 TON | 88.12985 46268.17] 83.00000 43575.00 | 68.00000 35700.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0220 602506 LUMP | 120000.00000 120000.00| 124000.00000 124000.00| 120000.00000 120000.00
PRECAST CONCRETE CULVERT | | |
0230 602615 2800.000 SF | 46.00000 128800.00] 30.35000 84980.00 | 59.00000 165200.00
MODULAR BLOCK RETAINING WALL | | |
0240 608000 112.000 TON | 37.84354 4238.48] 25.00000 2800.00] 43.50000 4872.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0250 612501 56.000 LF | 1.00000 56.00] 10.00000 560.00]| 21.00000 1176.00
| | |

PVC PIPE, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/13/10
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER  : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | TECHNIVATE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 708045 1.000 EACH | 1558.98375 1558.98 | 600.00000 600.00 | 730.00000 730.00
LAWN INLET | | |
0270 708051 1.000 EACH | 2497.50000 2497.50] 1600.00000 1600.00]| 1300.00000 1300.00
DRAINAGE INLET, 34" X 24" | | |
0280 712020 70.000 TON | 42.13425 2949.40] 40.00000 2800.00] 59.00000 4130.00
RIPRAP, R-4 | | |
0290 712021 65.000 TON | 58.09575 3776.22] 45.00000 2925.00] 87.00000 5655.00
RIPRAP, R-5 | | |
0300 712022 185.000 TON | 54.14298 10016.45]| 50.00000 9250.00] 87.50000 16187.50
RIPRAP, R-6 | | |
0310 712531 30.000 cCY | 54.21024 1626.31]| 45.00000 1350.00] 115.00000 3450.00
CHANNEL BED FILL | |
0320 712534 6.000 EACH | 3000.00000 18000.00] 1800.00000 10800.00] 2050.00000 12300.00
STEP BOULDER STRUCTURES | | |
0330 713003 350.000 SY | 3.37589 1181.56| 2.00000 700.00] 3.70000 1295.00
GEOTEXTILES, RIPRAP | | |
0340 715000 135.000 LF | 22.57594 3047.75] 10.00000 1350.00] 14.00000 1890.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
0350 720575 662.500 LF | 23.00000 15237.50]| 19.50000 12918.75]| 19.00000 12587.50
WEATHERING STEEL BEAM GUARDRAIL, TYPE 1 | | |
0360 720616 32.100 LF | 33.00000 1059.30] 31.90000 1023.99] 38.00000 1219.80
WEATHERING STEEL BEAM GUARDRAIL, CURVED | | |
SECTION | | |
0370 720618 3.000 EACH | 2700.00000 8100.00] 2154.00000 6462.00] 2400.00000 7200.00
WEATHERING STEEL GUARDRAIL END | | |
TREATMENT ATTENUATOR, TYPE 1 | | |
0380 720635 1.000 EACH | 1250.00000 1250.00] 1029.00000 1029.00] 1200.00000 1200.00
WEATHERING STEEL GUARDRAIL END | | |
TREATEMENT ATTENUATOR, TYPE 4 | | |
0390 725506 1.000 EACH | 1800.00000 1800.00]| 2000.00000 2000.00] 1800.00000 1800.00
WEATHERING STEEL GUARDRAIL TO BARRIER | | |
CONNECTION, APPROACH, TYPE 2 | | |
0400 732002 3200.000 SY | 6.51683 20853.86| 6.00000 19200.00] 5.85000 18720.00
TOPSOIL, 6" DEPTH | |
0410 732004 12.000 TON | 45.60675 547.28]| 20.00000 240.00] 185.00000 2220.00
TOPSOIL (TON) | | |
0420 734013 2700.000 SY | 0.50046 1351.24| 0.60000 1620.00]| 0.27000 729.00
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/13/10
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | TECHNIVATE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0430 734529 635.000 SY | 3.50000 2222.50] 2.25000 1428.75] 2.15000 1365.25
SEED MIX #8 | | |
0440 735533 1400.000 SY | 2.84171 3978.39] 2.25000 3150.00] 3.25000 4550.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0450 735534 1500.000 SY | 1.16308 1744.62] 2.25000 3375.00] 1.10000 1650.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0460 735538 325.000 SY | 10.00000 3250.00] 16.50000 5362.50] 11.00000 3575.00
COIR FIBER MATTING | | |
0470 737523 LUMP | 30000.00000 30000.00] 12014.00000 12014.00] 19400.00000 19400.00
PLANTING | | |
0480 742500 50.000 HOUR | 41.67000 2083.50] 41.67000 2083.50] 41.67000 2083.50
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0490 742514 10.000 HOUR | 60.42000 604.20]| 60.42000 604.20]| 60.42000 604.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0500 743004 30.000 EADY | 67.59930 2027.98] 78.00000 2340.00] 74.00000 2220.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0510 748506 3190.000 LF | 1.39247 4441.98] 1.05000 3349.50] 0.67000 2137.30
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0520 759006 6.000 EAMO | 2641.15385 15846.92] 3500.00000 21000.00] 1150.00000 6900.00
FIELD OFFICE, TYPE III | | |
0530 762001 58.000 LF | 5.28580 306.58] 2.00000 116.00]| 10.50000 609.00
SAW CUTTING, HOT MIX | | |
0540 763000 LUMP | 41129.72700 41129.73] 17000.00000 17000.00 | 23500.00000 23500.00
INITIAL EXPENSE | | |
0550 763501 LUMP | 10000.00000 10000.00| 5500.00000 5500.00]| 20400.00000 20400.00
CONSTRUCTION ENGINEERING | | |
0560 763597 25.000 HOUR | 158.26984 3956.75] 125.00000 3125.00] 215.00000 5375.00
UTILITY CONSTRUCTION ENGINEERING | | |
0570 763643 LUMP | 15000.00000 15000.00 | 13098.00000 13098.00] 6950.00000 6950.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 863,200.02] $ 672,580.19] $ 815,243.55
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 863,200.02] $ 672,580.19] $ 815,243.55
DBE GOALS | 15 % 15 % 15 3




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/13/10
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|GEORGE & LYNCH INC |GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  BRIDGE 1-100
| | |
0010 201000 LUMP | 60000.00000 60000.00 | 5000.00000 5000.00] 28500.00000 28500.00
CLEARING AND GRUBBING | | |
0020 202000 2000.000 CY | 15.95000 31900.00] 18.00000 36000.00] 13.98000 27960.00
EXCAVATION AND EMBANKMENT | | |
0030 203000 80.000 CY | 18.35000 1468.00] 12.00000 960.00]| 13.10000 1048.00
CHANNEL EXCAVATION | |
0040 206500 10.000 CY | 150.00000 1500.00| 150.00000 1500.00| 150.00000 1500.00
ROCK EXCAVATION FOR STRUCTURES AND | |
TRENCHES | | |
0050 207000 375.000 CY | 55.40000 20775.00] 47.00000 17625.00 | 25.49000 9558.75
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0060 209001 2800.000 CY | 20.20000 56560.00 | 27.00000 75600.00 | 24.17000 67676.00
BORROW, TYPE A | |
0070 209002 1300.000 CY | 23.75000 30875.00] 30.00000 39000.00] 34.35000 44655.00
BORROW, TYPE B | |
0080 210000 700.000 CY | 18.55000 12985.00 | 28.00000 19600.00 | 25.24000 17668.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 210002 35.000 CY | 16.90000 591.50]| 29.00000 1015.00] 33.49000 1172.15
FURNISHING BORROW TYPE "B" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 22100.00000 22100.00] 12000.00000 12000.00| 14200.00000 14200.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 1000.000 CY | 19.90000 19900.00 | 25.00000 25000.00] 16.52000 16520.00
UNDERCUT EXCAVATION | | |
0120 250000 5.000 CY | 36.65000 183.25] 100.00000 500.00]| 13.58000 67.90
SEDIMENT REMOVAL | |
0130 251000 1100.000 LF | 3.00000 3300.00] 1.80000 1980.00 1.21000 1331.00
SILT FENCE | | I
0140 263001 1.000 EACH | 992.00000 992.00]| 2200.00000 2200.00] 1217.90000 1217.90
SUMP PIT, TYPE 2 | |
0150 265500 LUMP | 47800.00000 47800.00 | 20000.00000 20000.00] 27100.00000 27100.00
STREAM DIVERSION | |
0160 268000 40.000 TON | 32.05000 1282.00] 35.00000 1400.00| 34.76000 1390.40
STABILIZED CONSTRUCTION ENTRANCE | |
0170 270500 1.000 EACH | 705.00000 705.00]| 190.00000 190.00]| 566.57000 566.57
| | |

DEWATERING BAG



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/13/10
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER 001 CONTRACT ID T200507105.01 COUNTIES NEW CASTLE
LETTING DATE 09/16/10 DISTRICT N2
SET-ASIDE
I( 3 ) I( 4 ) I( 5 )
| GEORGE & LYNCH INC | GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0180 302007 880.000 CY | 39.00000 34320.00] 59.00000 51920.00]| 38.47000 33853.60
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0190 302011 100.000 TON | 38.65000 3865.00] 74.00000 7400.00| 32.03000 3203.00
DELAWARE NO. 3 STONE | | |
0200 401645 350.000 TON | 82.92000 29022.00]| 71.00000 24850.00| 82.67000 28934.50
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0210 401648 525.000 TON | 74.68000 39207.00] 64.00000 33600.00] 70.56000 37044.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0220 602506 LUMP | 140920.00000 140920.00] 133000.00000 133000.00] 129400.00000 129400.00
PRECAST CONCRETE CULVERT | | |
0230 602615 2800.000 SF | 32.82000 91896.00]| 58.00000 162400.00]| 62.85000 175980.00
MODULAR BLOCK RETAINING WALL | | |
0240 608000 112.000 TON | 34.65000 3880.80] 32.00000 3584.00] 24.36000 2728.32
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0250 612501 56.000 LF | 14.50000 812.00]| 20.00000 1120.00]| 25.73000 1440.88
PVC PIPE, 4" | |
0260 708045 1.000 EACH | 1185.00000 1185.00]| 2500.00000 2500.00| 1735.93000 1735.93
LAWN INLET | | |
0270 708051 1.000 EACH | 1935.00000 1935.00]| 3800.00000 3800.00] 2100.00000 2100.00
DRAINAGE INLET, 34" X 24" | | |
0280 712020 70.000 TON | 39.00000 2730.00] 70.00000 4900.00]| 40.55000 2838.50
RIPRAP, R-4 | | |
0290 712021 65.000 TON | 39.00000 2535.00] 73.00000 4745.00| 45.80000 2977.00
RIPRAP, R-5 | | |
0300 712022 185.000 TON | 42.00000 7770.00| 74.00000 13690.00]| 43.76000 8095.60
RIPRAP, R-6 | | |
0310 712531 30.000 cCy | 48.00000 1440.00| 34.00000 1020.00]| 99.35000 2980.50
CHANNEL BED FILL | |
0320 712534 6.000 EACH | 762.00000 4572.00| 520.00000 3120.00] 2550.00000 15300.00
STEP BOULDER STRUCTURES | | |
0330 713003 350.000 sSY | 5.40000 1890.00]| 9.40000 3290.00] 2.61000 913.50
GEOTEXTILES, RIPRAP | | |
0340 715000 135.000 LF | 27.45000 3705.75] 22.00000 2970.00 21.58000 2913.30
PERFORATED PIPE UNDERDRAINS, 4" | |
0350 720575 662.500 LF | 16.75000 11096.88]| 18.00000 11925.00]| 17.11000 11335.38
WEATHERING STEEL BEAM GUARDRAIL, TYPE 1 | | |



an

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/13/10
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GEORGE & LYNCH INC |GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 720616 32.100 LF | 29.90000 959.79| 31.00000 995.10]| 30.54000 980.33
WEATHERING STEEL BEAM GUARDRAIL, CURVED | | |
SECTION | | |
0370 720618 3.000 EACH | 1850.00000 5550.00] 2000.00000 6000.00] 1890.43000 5671.29
WEATHERING STEEL GUARDRAIL END | | |
TREATMENT ATTENUATOR, TYPE 1 | | |
0380 720635 1.000 EACH | 922.00000 922.00] 950.00000 950.00] 942.58000 942.58
WEATHERING STEEL GUARDRAIL END | | |
TREATEMENT ATTENUATOR, TYPE 4 | | |
0390 725506 1.000 EACH | 1932.00000 1932.00] 2000.00000 2000.00] 1974.69000 1974.69
WEATHERING STEEL GUARDRAIL TO BARRIER | | |
CONNECTION, APPROACH, TYPE 2 | | |
0400 732002 3200.000 SY | 5.85000 18720.00] 6.80000 21760.00] 6.75000 21600.00
TOPSOIL, 6" DEPTH | |
0410 732004 12.000 TON | 38.00000 456.00| 30.00000 360.00] 75.21000 902.52
TOPSOIL (TON) | | |
0420 734013 2700.000 SY | 0.26000 702.00] 0.27000 729.00] 0.62000 1674.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0430 734529 635.000 SY | 2.06000 1308.10] 2.20000 1397.00] 1.12000 711.20
SEED MIX #8 | | |
0440 735533 1400.000 SY | 3.09000 4326.00] 3.20000 4480.00] 1.21000 1694.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0450 735534 1500.000 SY | 1.03000 1545.00] 1.10000 1650.00] 1.53000 2295.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0460 735538 325.000 SY | 10.30000 3347.50] 11.00000 3575.00] 6.11000 1985.75
COIR FIBER MATTING | | |
0470 737523 LUMP | 11347.51000 11347.51| 11893.00000 11893.00]| 11653.00000 11653.00
PLANTING | | |
0480 742500 50.000 HOUR | 41.67000 2083.50] 41.67000 2083.50] 41.67000 2083.50
FLAGGER, NEW CASTLE COUNTY, STATE | |
0490 742514 10.000 HOUR | 60.42000 604.20]| 60.42000 604.20]| 60.42000 604.20
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0500 743004 30.000 EADY | 71.40000 2142.00] 56.00000 1680.00]| 84.25000 2527.50
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0510 748506 3190.000 LF | 1.05000 3349.50] 1.10000 3509.00] 1.05000 3349.50
PERMANENT PAVEMENT STRIPING, EPOXY | |
| | |

RESIN PAINT,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/13/10
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER  : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GEORGE & LYNCH INC |GREGGO & FERRARA INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0520 759006 6.000 EAMO | 2340.00000 14040.00 | 3000.00000 18000.00 | 2864.10000 17184.60
FIELD OFFICE, TYPE III | | |
0530 762001 58.000 LF | 5.20000 301.60] 10.00000 580.00] 10.53000 610.74
SAW CUTTING, HOT MIX | | |
0540 763000 LUMP | 43630.00000 43630.00] 9000.00000 9000.00]| 38700.00000 38700.00
INITIAL EXPENSE | |
0550 763501 LUMP | 7000.00000 7000.00]| 17000.00000 17000.00] 8000.00000 8000.00
CONSTRUCTION ENGINEERING | | |
0560 763597 25.000 HOUR | 155.00000 3875.00] 120.00000 3000.00] 100.00000 2500.00
UTILITY CONSTRUCTION ENGINEERING | |
0570 763643 LUMP | 8240.00000 8240.00]| 12000.00000 12000.00] 12800.00000 12800.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | S 832,080.88]| S 852,649.80]| S 866,350.08
—————————————————————————————————————————— e Attt e
CONTRACT TOTALS | s 832,080.88| S 852,649.80 | s 866,350.08
DBE GOALS | 15 3| 15 S| 15 B




CONTRACT TITLE : BR 1-100 ON N243,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

OLD KENNETT ROAD, WEST OF CENTERVILLE

DATE
PAGE

10/13/10
001 -9

CALL ORDER : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|[MUMFORD & MILLER CONCRETE IN |EASTERN STATES CONST SERV |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  BRIDGE 1-100
| | |
0010 201000 LUMP | 10900.00000 10900.00] 50000.00000 50000.00| 42700.00000 42700.00
CLEARING AND GRUBBING | | |
0020 202000 2000.000 CY | 11.00000 22000.00]| 25.00000 50000.00 | 14.65000 29300.00
EXCAVATION AND EMBANKMENT | | |
0030 203000 80.000 CY | 13.00000 1040.00] 35.00000 2800.00] 25.50000 2040.00
CHANNEL EXCAVATION | | |
0040 206500 10.000 CY | 150.00000 1500.00| 150.00000 1500.00| 150.00000 1500.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0050 207000 375.000 CY | 11.00000 4125.00] 40.00000 15000.00 | 22.25000 8343.75
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0060 209001 2800.000 CY | 17.00000 47600.00 | 30.00000 84000.00 | 26.20000 73360.00
BORROW, TYPE A | | |
0070 209002 1300.000 CY | 25.50000 33150.00] 30.00000 39000.00] 37.50000 48750.00
BORROW, TYPE B | | |
0080 210000 700.000 CY | 12.50000 8750.00 | 30.00000 21000.00] 21.00000 14700.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 210002 35.000 CY | 21.00000 735.00] 30.00000 1050.00 | 26.00000 910.00
FURNISHING BORROW TYPE "B" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 24400.00000 24400.00] 25000.00000 25000.00] 26000.00000 26000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 1000.000 CY | 11.00000 11000.00]| 25.00000 25000.00] 19.00000 19000.00
UNDERCUT EXCAVATION | | |
0120 250000 5.000 CY | 20.00000 100.00]| 25.00000 125.00]| 135.00000 675.00
SEDIMENT REMOVAL | | |
0130 251000 1100.000 LF | 2.25000 2475.00] 2.00000 2200.00] 4.00000 4400.00
SILT FENCE | | I
0140 263001 1.000 EACH | 300.00000 300.00] 750.00000 750.00] 3800.00000 3800.00
SUMP PIT, TYPE 2 | | |
0150 265500 LUMP | 25200.00000 25200.00] 5000.00000 5000.00] 18500.00000 18500.00
STREAM DIVERSION | | |
0160 268000 40.000 TON | 34.50000 1380.00 | 30.00000 1200.00| 62.00000 2480.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0170 270500 1.000 EACH | 100.00000 100.00]| 500.00000 500.00]| 1500.00000 1500.00
| | |

DEWATERING BAG



CONTRACT TITLE
CALL ORDER
LETTING DATE

BR 1-100 ON N243,
001
09/16/10

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT ID
DISTRICT

T200507105.01
N2

OLD KENNETT ROAD, WEST OF CENTERVILLE

COUNTIES

DATE
PAGE

10/13/10
001 -10

NEW CASTLE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0180 302007 880.000 cCY
GRADED AGGREGATE BASE COURSE, TYPE B
0190 302011 100.000 TON
DELAWARE NO. 3 STONE

0200 401645 350.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)

0210 401648 525.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22

0220 602506 LUMP
PRECAST CONCRETE CULVERT

0230 602615 2800.000 SF
MODULAR BLOCK RETAINING WALL

0240 608000 112.000 TON

COARSE AGGREGATE FOR FOUNDATION

STABILIZATION AND SUBFOUNDATION BACKFILL

0250 612501 56.000 LF
PVC PIPE, 4"

0260 708045 1.000 EACH
LAWN INLET

0270 708051 1.000 EACH
DRAINAGE INLET, 34" X 24"

0280 712020 70.000 TON
RIPRAP, R-4

0290 712021 65.000 TON
RIPRAP, R-5

0300 712022 185.000 TON
RIPRAP, R-6

0310 712531 30.000 CY
CHANNEL BED FILL

0320 712534 6.000 EACH
STEP BOULDER STRUCTURES

0330 713003 350.000 SY
GEOTEXTILES, RIPRAP

0340 715000 135.000 LF
PERFORATED PIPE UNDERDRAINS, 4"

0350 720575 662.500 LF
WEATHERING STEEL BEAM GUARDRAIL, TYPE 1

&UMFSRD)& MILLER CONCRETE IN
UNIT PRICE AMOUNT}
39.00000 34320.00]
52.00000 5200.00]
81.00000 28350.0
69.00000 36225.00
127000.00000 127000.00
117.50000 329000.0
33.50000 3752.0
26.00000 1456.00
1700.00000 1700.0
2500.00000 2500.0
36.00000 2520.0
38.50000 2502.5
39.50000 7307.5
67.00000 2010.0
1500.00000 9000.0
3.00000 1050.0
17.00000 2295.0
18.50000 12256.2

I( 7 )
|EASTERN STATES CONST SERV

|
AMOUNT |

I( 8 )
|DAISY CONSTRUCTION COMPANY

UNIT PRICE UNIT PRICE AMOUNT
77777777777777777777777777777 | 45.00000  39600.001  36.45000  32076.00
| 30.00000 3000.00} 50.00000 5000.00
} 75.00000 26250.00} 74.00000 25900.00
: :
| 75.00000 39375.00] 63.25000 33206.25
: :
| 170000.00000 170000.001 141000.00000 141000.00
} 60.00000 168000.00} 45.00000 126000.00
} 30.00000 3360.00} 25.00000 2800.00
: :
| 25.00000 1400.00] 26.00000 1456.00
} 1500.00000 1500.00} 1017.00000 1017.00
} 2000.00000 2000.00} 1610.00000 1610.00
} 40.00000 2800.00} 69.00000 4830.00
} 45.00000 2925.00} 72.00000 4680.00
} 55.00000 10175.00} 80.00000 14800.00
} 50.00000 1500.001 150.00000 4500.00
} 1500.00000 9000.00} 2300.00000 13800.00
} 2.50000 875.00} 3.00000 1050.00
} 15.00000 2025.00} 22.00000 2970.00
} 20.00000 13250.001 18.55000 12289.38
I I



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/13/10
PAGE : 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER  : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |EASTERN STATES CONST SERV |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 720616 32.100 LF | 33.00000 1059.30] 22.00000 706.20] 37.00000 1187.70
WEATHERING STEEL BEAM GUARDRAIL, CURVED | | |
SECTION | | |
0370 720618 3.000 EACH | 2000.00000 6000.00] 3300.00000 9900.00] 2330.75000 6992.25
WEATHERING STEEL GUARDRAIL END | | |
TREATMENT ATTENUATOR, TYPE 1 | | |
0380 720635 1.000 EACH | 1000.00000 1000.00]| 700.00000 700.00] 1775.00000 1775.00
WEATHERING STEEL GUARDRAIL END | | |
TREATEMENT ATTENUATOR, TYPE 4 | | |
0390 725506 1.000 EACH | 2100.00000 2100.00] 1750.00000 1750.00] 1792.50000 1792.50
WEATHERING STEEL GUARDRAIL TO BARRIER | | |
CONNECTION, APPROACH, TYPE 2 | | |
0400 732002 3200.000 SY | 6.50000 20800.00] 5.00000 16000.00] 6.75000 21600.00
TOPSOIL, 6" DEPTH | |
0410 732004 12.000 TON | 26.00000 312.00] 25.00000 300.00] 53.00000 636.00
TOPSOIL (TON) | | |
0420 734013 2700.000 SY | 0.60000 1620.00]| 0.75000 2025.00] 0.37000 999.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0430 734529 635.000 SY | 1.00000 635.00]| 2.25000 1428.75] 2.00000 1270.00
SEED MIX #8 | | |
0440 735533 1400.000 SY | 2.00000 2800.00] 1.85000 2590.00] 2.13000 2982.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0450 735534 1500.000 SY | 0.65000 975.00 | 1.85000 2775.00] 1.05000 1575.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0460 735538 325.000 SY | 4.50000 1462.50] 17.00000 5525.00] 5.30000 1722.50
COIR FIBER MATTING | | |
0470 737523 LUMP | 12579.00000 12579.00 | 15227.00000 15227.00 | 16192.00000 16192.00
PLANTING | | |
0480 742500 50.000 HOUR | 41.67000 2083.50] 41.67000 2083.50] 41.67000 2083.50
FLAGGER, NEW CASTLE COUNTY, STATE | |
0490 742514 10.000 HOUR | 60.42000 604.20]| 60.42000 604.20]| 60.42000 604.20
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0500 743004 30.000 EADY | 60.00000 1800.00]| 85.00000 2550.00] 79.50000 2385.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0510 748506 3190.000 LF | 1.15000 3668.50] 1.25000 3987.50] 0.65000 2073.50
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE

DATE
PAGE

10/13/10
001 -12

CALL ORDER  : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|[MUMFORD & MILLER CONCRETE IN |EASTERN STATES CONST SERV |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0520 759006 6.000 EAMO | 2500.00000 15000.00 | 750.00000 4500.00] 3050.00000 18300.00
FIELD OFFICE, TYPE III | | |
0530 762001 58.000 LF | 2.00000 116.00] 5.00000 290.00] 10.00000 580.00
SAW CUTTING, HOT MIX | | |
0540 763000 LUMP | 25000.00000 25000.00] 40000.00000 40000.00] 89000.00000 89000.00
INITIAL EXPENSE | | |
0550 763501 LUMP | 4300.00000 4300.00] 17500.00000 17500.00] 35500.00000 35500.00
CONSTRUCTION ENGINEERING | | |
0560 763597 25.000 HOUR | 110.00000 2750.00] 75.00000 1875.00] 125.00000 3125.00
UTILITY CONSTRUCTION ENGINEERING | | |
0570 763643 LUMP | 6900.00000 6900.00] 15000.00000 15000.00] 37050.00000 37050.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 916,764.25]| $ 968,477.15]| $ 976,368.53
—————————————————————————————————————————— e Attt e
CONTRACT TOTALS | s 916,764.25| S 968,477.15]| s 976,368.53
DBE GOALS | 15 3| 15 S| 15 B




CONTRACT TITLE : BR 1-100 ON N243,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

OLD KENNETT ROAD, WEST OF CENTERVILLE

DATE : 10/13/10
PAGE : 001 -13

CALL ORDER : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT N2
SET-ASIDE
I ( 9 ) I ( ) I( )
|EASTERN HIGHWAY SPEC INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  BRIDGE 1-100
| | |
0010 201000 LUMP | 24000.00000 24000.00]| |
CLEARING AND GRUBBING | | |
0020 202000 2000.000 CY | 42.50000 85000.00 | |
EXCAVATION AND EMBANKMENT | | |
0030 203000 80.000 CY | 57.00000 4560.00 | |
CHANNEL EXCAVATION | | |
0040 206500 10.000 CY | 150.00000 1500.00| |
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0050 207000 375.000 CY | 60.00000 22500.00] |
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0060 209001 2800.000 CY | 20.00000 56000.00 | |
BORROW, TYPE A | | |
0070 209002 1300.000 CY | 18.00000 23400.00] |
BORROW, TYPE B | | |
0080 210000 700.000 CY | 20.00000 14000.00| |
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0090 210002 35.000 CY | 21.00000 735.00] |
FURNISHING BORROW TYPE "B" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 40000.00000 40000.00 | |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 1000.000 CY | 46.00000 46000.00 | |
UNDERCUT EXCAVATION | | |
0120 250000 5.000 CY | 46.00000 230.00] |
SEDIMENT REMOVAL | | |
0130 251000 1100.000 LF | 4.00000 4400.00| |
SILT FENCE | | I
0140 263001 1.000 EACH | 1100.00000 1100.00] |
SUMP PIT, TYPE 2 | | |
0150 265500 LUMP | 25000.00000 25000.00] |
STREAM DIVERSION | | |
0160 268000 40.000 TON | 62.50000 2500.00] |
STABILIZED CONSTRUCTION ENTRANCE | | |
0170 270500 1.000 EACH | 1100.00000 1100.00| |
| | |

DEWATERING BAG



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 10/13/10
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE 09/16/10 DISTRICT N2
SET-ASIDE
I ( 9 ) I ( ) I ( )
|EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 302007 880.000 CY | 43.50000 38280.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0190 302011 100.000 TON | 49.50000 4950.00
DELAWARE NO. 3 STONE | | |
0200 401645 350.000 TON | 100.00000 35000.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0210 401648 525.000 TON | 93.50000 49087.50]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0220 602506 LUMP | 132000.00000 132000.00]
PRECAST CONCRETE CULVERT | | |
0230 602615 2800.000 SF | 93.00000 260400.00]|
MODULAR BLOCK RETAINING WALL | | |
0240 608000 112.000 TON | 49.50000 5544.00]
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0250 612501 56.000 LF | 17.00000 952.00]|
PVC PIPE, 4" | | |
0260 708045 1.000 EACH | 2100.00000 2100.00]
LAWN INLET | | |
0270 708051 1.000 EACH | 2100.00000 2100.00]
DRAINAGE INLET, 34" X 24" | | |
0280 712020 70.000 TON | 42.50000 2975.00]
RIPRAP, R-4 | | |
0290 712021 65.000 TON | 63.00000 4095.00 |
RIPRAP, R-5 | | |
0300 712022 185.000 TON | 67.00000 12395.00|
RIPRAP, R-6 | | |
0310 712531 30.000 CY | 150.00000 4500.00 |
CHANNEL BED FILL | |
0320 712534 6.000 EACH | 1600.00000 9600.00]
STEP BOULDER STRUCTURES | | |
0330 713003 350.000 SY | 1.90000 665.00]|
GEOTEXTILES, RIPRAP | | |
0340 715000 135.000 LF | 18.50000 2497.50]
PERFORATED PIPE UNDERDRAINS, 4" | | |
0350 720575 662.500 LF | 18.50000 12256.25]
WEATHERING STEEL BEAM GUARDRAIL, TYPE 1 | | |



an

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/13/10
PAGE : 001 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT N2
SET-ASIDE
I ( 9 ) | ) I ( )
|EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0360 720616 32.100 LF | 33.50000 1075.35]
WEATHERING STEEL BEAM GUARDRAIL, CURVED | | |
SECTION | | |
0370 720618 3.000 EACH | 2100.00000 6300.00]
WEATHERING STEEL GUARDRAIL END | | |
TREATMENT ATTENUATOR, TYPE 1 | | |
0380 720635 1.000 EACH | 1000.00000 1000.00]| |
WEATHERING STEEL GUARDRAIL END | | |
TREATEMENT ATTENUATOR, TYPE 4 | | |
0390 725506 1.000 EACH | 2200.00000 2200.00] |
WEATHERING STEEL GUARDRAIL TO BARRIER | | |
CONNECTION, APPROACH, TYPE 2 | | |
0400 732002 3200.000 SY | 7.30000 23360.00] |
TOPSOIL, 6" DEPTH | |
0410 732004 12.000 TON | 57.50000 690.00| |
TOPSOIL (TON) | | |
0420 734013 2700.000 SY | 0.40000 1080.00]| |
PERMANENT GRASS SEEDING, DRY GROUND | |
0430 734529 635.000 SY | 2.20000 1397.00]
SEED MIX #8 | | |
0440 735533 1400.000 SY | 2.30000 3220.00]
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
0450 735534 1500.000 SY | 1.10000 1650.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0460 735538 325.000 SY | 5.70000 1852.50]
COIR FIBER MATTING | | |
0470 737523 LUMP | 17000.00000 17000.00 ]|
PLANTING | | |
0480 742500 50.000 HOUR | 41.67000 2083.50]
FLAGGER, NEW CASTLE COUNTY, STATE | |
0490 742514 10.000 HOUR | 60.42000 604.20]| |
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0500 743004 30.000 EADY | 86.00000 2580.00] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0510 748506 3190.000 LF | 0.71000 2264.90] |
PERMANENT PAVEMENT STRIPING, EPOXY | |
| | |

RESIN PAINT,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 10/13/10
PAGE : 001 -16
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-100 ON N243, OLD KENNETT ROAD, WEST OF CENTERVILLE
CALL ORDER : 001 CONTRACT ID : T200507105.01 COUNTIES : NEW CASTLE
LETTING DATE : 09/16/10 DISTRICT : N2
SET-ASIDE
9 ) ( ) ( )

( |
EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT |

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0520 759006 6.000 EAMO | 1100.00000 6600.00| |
FIELD OFFICE, TYPE III | | |
0530 762001 58.000 LF | 3.40000 197.20] |
SAW CUTTING, HOT MIX | | |
0540 763000 LUMP | 50000.00000 50000.00] |
INITIAL EXPENSE | |
0550 763501 LUMP | 6400.00000 6400.00] |
CONSTRUCTION ENGINEERING | | |
0560 763597 25.000 HOUR | 161.00000 4025.00] |
UTILITY CONSTRUCTION ENGINEERING | |
0570 763643 LUMP | 6500.00000 6500.00] |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,073,501.90]| $ | $
—————————————————————————————————————————— e Attt e
CONTRACT TOTALS | S 1,073,501.90] S 0.00] S

DBE GOALS | 15 % | % %




